

**COUNTY OF SONOMA
DEPARTMENT OF TRANSPORTATION
AND PUBLIC WORKS**

2300 COUNTY CENTER DRIVE, SUITE B 100
SANTA ROSA, CALIFORNIA 95403

Phillip M. Demery, Director



AREA CODE (707)
ROADS565-2231
TRANSIT.....585-7516
REFUSE565-7940
AIRPORT.....565-7243
AIR POLLUTION433-5911
FAX565-2620
www.sonomacountypublicworks.com

April 21, 2009

**NOTICE TO PLAN HOLDERS
FOR CONSTRUCTION OF**

**CHARLES M. SCHULZ – SONOMA COUNTY AIRPORT
PASSENGER TERMINAL EXPANSION AND RENOVATION
COUNTY PROJECT NO. WO9588**

ADDENDUM NO. 4

I. CHANGES TO THE NOTICE TO CONTRACTORS:

The paragraph B. of the Notice Inviting Bids is amended to read:

“B. Sealed bids will be received by the Clerk of the Board of Supervisors, Room 100A, 575 Administration Drive, Santa Rosa, California, 95403, until 3:00 p.m., as determined by the clock on the wall of the office of the Clerk of the Board of Supervisors, on **April 29, 2009** at which time they will be transferred to the Board Caucus Room where they will be publicly opened and read aloud by the Sonoma County Director of Transportation and Public Works or his designee. Said bids will be referred to the Sonoma County Board of Supervisors for consideration after evaluation by the Department of Transportation and Public Works staff.”

II. DIVISION V, TECHNICAL SPECIFICATIONS:

- A.** Section 075000 – Membrane Roofing System (PVC)
Change 2.1.A System – Approved manufacturers shall also include: Tremco.

III. CLARIFICATION:

- A.** Section 012300 – Alternates; Schedule of Alternates:
1. Addendum No. 3, dated April 9, 2009, renumbered the Alternative bids. A new Bid Schedule was also issued. The Alternates defined in 1.B match the Bid Schedule.

2. The demolition of the wall in the existing secured holdroom shall be included in the base bid. Refer to AD101, Note 17. Delete IV.I as indicated on Addendum No. 3.
3. Car Rental counters shall be included in base bid.
4. References on the roof plan regarding Alternate No. 4, re-roofing existing terminal shall be referenced to Alternate No. 3 as indicated on the new Bid Schedule.

B. Addendum No. 3, dated 9, 2009, notes that “The General Contractor shall include a Forty Thousand Dollar (\$40,000) allowance for phasing and temporary construction facilities as directed by the Owner.” This allowance is in addition to the temporary construction and phasing shown on the drawings.

Please fill out the Addendum Acknowledgement sheet on page 3 of the Proposal Packet verifying your receipt of this Addendum and submit with your bid.

original signed

Susan Klassen
Deputy Director